
Appendix 1 

Scope of Work 

Position 

Project Superintendent – Regas Site for FSRU Newbuilding Project, reporting to the Site 

Manager, HHI FSRU Newbuilding Project 

Mobilization 

Mobilization to Ulsan, and then travel to China for construction of the vessel’s regas modules. 

Organization of the work 

Project Superintendent for Regas Site is responsible for ensuring day to day quality issues related 

to Regas module, and also for ensuring that the regas installations meet the specification and the 

approved drawings related to the his responsibility.  

The position is required to: 

 Establish inspection routines for follow-up and reporting as necessary for the 

position in China.  

 Ensure that the regas modules are designed in compliance with performance 
requirements, the shipbuilding contract and specifications and quality standards; 

 Have an in-depth knowledge of the Specification clauses relevant to the regas 
module and cargo system; 

 Have a general knowledge of other areas of the Specifications including surface 
preparation and electrical installations  

 Participate in the drawing approval process, working closely together with 

technical resources in Head office in Oslo; 

 Supervise the construction work performed by SinoPacific, WO&GS and its sub-
suppliers; 

 Participate in relevant factory acceptance tests (FATs) at Vendor facilities; 

 Have a special focus on operational needs such as maintenance access and 

equipment maintainability;  

 Contribute to the implementation of the project execution and inspection plans. 

 Have a working knowledge of relevant approved drawings; 

 Have a working knowledge of applicable HHI standards e.g. Hyundai Heavy 
Industries Quality Standards; 

 Seek input and advice from other Site Team members as appropriate; 

 Provide a consolidated list of comments to scheduled and unscheduled inspections 
in accordance with procedures agreed with HHI;  

 Follow up and close out any comments; 

 Initiate or review and recommend any proposed changes to the specification or 

approved drawings to the Site Manager for approval;  

 Provide the Site Manager with feedback on general progress, forecast and quality 

of construction, promptly highlighting any areas of concern; 

 


